
W56MES-5102-8082

FY05 M/D Saginaw River/Bay, Michigan

THIS PROJECT IS 100% SET-ASIDE FOR SMALL BUSINESS.

NAICS:  237990  SIZE STANDARD 17.0 MILLION

X

SHARON A LAWRENCE (313) 226-6421

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

27-Jul-2005

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________100 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________0 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________20 Jul 2005 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-05-C-0011

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED P.O. BOX 1027
DETROIT MI 48231-1027

W911XK

PAGE OF PAGES

1 OF 24

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W911XK-05-B-0006

 



See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0EJK0

FACILITY CODE
0EJK0

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$526,560.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE T0B020027. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
U S ARMY CORPS OF ENGINEERS FINANCE AND 
5700 WASP AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
KING COMPANY THE
RANDY KING
13520 BARRY STREET
HOLLAND MI 49424

15. TELEPHONE NO. (Include area code)
(616) 399-1784

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) SHARON A LAWRENCE / ADDED BY SUMI

TEL: (313) 226-6421 EMAIL: S
haron.A.Lawrence@lre02.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 27-Jul-2005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001 FY05 M/D SAGINAW 

RIVER/BAY, MI 
SCHEDULE I - 
GOVERNMENT-
FURNISHED 
DISPOSAL AREA                                
Mobilization and 
Demobilization 
 
 

1 Lump Sum $50,000.00 $50,000.00  

   
   
  
 
 NET AMT $50,000.00 
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002 Dredging - Area I 

 
    

    
   
  
 
  $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA Area I - First 71,000 

cubic yards 
 

71,000 Cubic Yard $2.96 $210,160.00  

   
   
  
 
 NET AMT $210,160.00 
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB Area I - Over 71,000 90,000 Cubic Yard $2.96 $266,400.00  
  

                                                                                                                                                                                                        
TOTAL AMOUNT OF BASE BID - SCHEDULE I - $526,560.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003 OPTIONAL DREDGING 

AREA II - 
SCHEDULE I  
GOVERNMENT-
FURNISHED 
DISPOSAL AREA 
 

    

   
   
  
 
   
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA 
OPTION 
 

Area II - 35,000 cubic 
yards 
 

35,000 Cubic Yard $6.50 $227,500.00  

   
   
  
 
 NET AMT $227,500.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB 
OPTION 

Area II - Over 35,000 
cubic yards 

37,000 Lump Sum $6.00 $222,000.00  

  
 
                                                                                                                                                                                                                                                                                                                          
TOTAL AMOUNT OPTIONAL DREDGING SCHEDULE I - $449,500.00 
  

 

   
  
 
   
 
    

               
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  25-NOV-2005  1  DETROIT AREA OFFICE 

. 
6309 W. JEFFERSON BUILDING 414 
DETROIT MI 48209 
FOB:  Destination  

H7L8100  

          
0002  N/A  N/A  N/A  N/A  
          
0002AA  25-NOV-2005  71,000  N/A 

FOB:  Destination  
  

          
0002AB  25-NOV-2005  90,000  N/A 

FOB:  Destination  
  

          
0003  N/A  N/A  N/A  N/A  
          
0003AA  N/A  N/A  N/A  N/A  
          
0003AB  N/A  N/A  N/A  N/A  
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
CONTRACTOR FURNISHED 
52.0036-4330 CONTRACTOR FURNISHED DISPOSAL AREA  
 
AWARD OF THE CONTRACT UNDER SCHEDULE II WILL BE SUBJECT TO ACCEPTANCE OF THE 
CONTRACTOR’S PROPOSED DISPOSAL AREA(S) BY THE CONTRACTING OFFICER. 
 
The following information must be provided in full with the bid at the time of bid opening for EACH contractor 
proposed disposal area bid in Schedule II (incomplete, partial or missing information and/or approvals shall cause the 
bid to be deemed non-responsive): 
 

(1)  CONTRACTOR PROPOSED DISPOSAL AREA INFORMATION 
For EACH proposed disposal site provide: 

 
(a.) Name, address and telephone number of property owner(s);  

 
(b.) Site address, location, site map and legal description (or an appropriate  

 descriptive substitute);  
 

(c.) Proposed disposal site dimensions and capacity; 
 

(d.) Proposed average depth of fill and material grades over area; 
 

(e.) Executed disposal permit(s) for the site; (see sample provided at ____). 
 

(2) COORDINATION AND APPROVAL WITH STATE AND FEDERAL AGENCIES 
For EACH proposed disposal site documentation of written approval from the  appropriate State 

and Federal agencies must be provided.  For proposed disposal areas  located within the State where this project is 
sited, the following agencies are suggested  (for proposed disposal areas located outside the State where this 
project is located,  please contact the Contracting officer for suggested agency contacts): 
 

(a) [State Water Quality contact];  
 

(b) [State Natural Resource Officer]; 
 

(c) [State Historic Preservation Officer]; 
 

(d) [U.S. Environmental Protection Agency, Regional Office]; 
 

(e) [U.S. Fish & Wildlife Service, Regional Office]. 
 

(3) CONTRACTOR FURNISHED DISPOSAL SITE(S) COSTS 
All expenses incurred in providing and making available contractor furnished  disposal areas 

shall be borne by the contractor.  Further, any and all liability and damages  arising from the use and disposal of 
dredged materials from this contract upon the  contractor furnished disposal site(s) shall be the responsibility 
of the contractor. 
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(4) USE OF BOTH CONTRACTOR FURNISHED AND GOVERNMENT PROVIDED  DISPOSAL SITES 
Should the contractor be approved by the Corps to use contractor furnished  disposal area(s) 

in conjunction with government furnished disposal area(s), the contractor  shall place dredge material, to the 
greatest extent practicable, into the contractor furnished  disposal site(s) first.  Once the contractor furnished 
disposal area(s) capacity (as approved  in 52.0036-4330(1)(c)) has been reached, the government furnished 
disposal area(s) shall  be made available for disposal. 
 

(5) AFTER AWARD PROPOSALS FOR ALTERNATE CONTRACTOR FURNISHED  DISPOSAL 
SITE(S) 

Use of alternate contractor furnished disposal site(s) may be considered in the  Contracting 
Officers discretion, after award, where: 
 

(a) the contractor furnished disposal site(s) become unavailable for use through no  cause, 
fault or failing upon the part of the contractor; and 
 

(b) use of a post-award, alternate contractor furnished disposal site(s) are in the  best interest of 
the government. 
 
For use of post award, alternate contractor furnished disposal site(s), the   contractor must comply 
with the same requirements as noted in the proceeding   paragraphs (52.0036- 4330 (1), (2), (3) 
and (4)).  However, the contractor must submit  the post award, alternated disposal site information and 
approvals, for each alternate site,  within 60 calendar days prior to the proposed use of the alternate site(s).  
Submittal of  documents, information and approvals will not be permitted within less than the 60 day  time 
frame unless expressly approved in writing by the Contracting Offic 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-13  Bankruptcy  JUL 1995    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be 
utilized in the resolving arithmetic discrepancies found on the face of 
bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will 
govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the 
assumption that the bidder intends his bid to be evaluated on basis of the 
unit prices, the totals arrived at by resolution of arithmetic discrepancies 
as provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
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52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or $3,000,000, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, except those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
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(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JAN 2005    

52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-9 Alt I  Small Business Subcontracting Plan (Jan 2002) Alternate I  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    
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52.222-39  Notification of Employee Rights Concerning Payment of 
Union Dues or Fees  

DEC 2004    

52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-9  Buy American Act--Construction Materials  JAN 2005    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.228-1  Bid Guarantee  SEP 1996    
52.228-2  Additional Bond Security  OCT 1997    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-16  Progress Payments  APR 2003    
52.232-17  Interest  JUN 1996    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-4  Physical Data  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.243-5  Changes and Changed Conditions  APR 1984    
52.244-2  Subcontracts  AUG 1998    
52.244-6  Subcontracts for Commercial Items  DEC 2004    
52.246-1  Contractor Inspection Requirements  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-1  Value Engineering  FEB 2000    
52.248-3  Value Engineering-Construction  FEB 2000    
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52.249-2  Termination For Convenience Of The Government (Fixed-
Price)  

MAY 2004    

52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 
(May 2004)  - Alternate I  

SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  NOV 2003    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
MAR 1998    

252.219-7011  Notification to Delay Performance  JUN 1998    
252.227-7033  Rights in Shop Drawings  APR 1966    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
MAR 2000    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7023 Alt III  Transportation of Supplies by Sea (May 2002) Alternate III  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS  (JUL 2004) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different meaning; 
or 
 
(4) The word or term is  defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
 
(End of clause) 
 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date 
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the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 100 calendar days after receipt of the Notice to Proceed.  The time stated for completion 
shall include final cleanup of the premises.  
 
 (End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $911.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items Nos. 
0002, 0003, 0005 and 0006. 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items Nos. 0002, 0003, 
0005 and 0006 is less than 85% of the quantity of the first sub-item listed 
under such item, the contractor will be paid at the contract unit price for 
that sub-item for the actual quantity of work performed and, in addition, an 
equitable adjustment shall be made in accordance with the clause FAR 52.212-
11, Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items Nos. 0002, 0003, 
0005 and 0006 exceeds 115% or is less than 85% of the total estimated quantity 
of the sub-item under that item and/or if the quantity of the work performed 
under the second sub-item or any subsequent sub-item under Items Nos. 0002, 
0003, 0005 and 0006 exceeds 115% or is less than 85% of the estimated quantity 
of any such sub-item, and if such variation causes an increase or a decrease 
in the time required for performance of this contract the contract completion 
time will be adjusted in accordance with the clause FAR 52.212-11, Variation 
in Estimated Quantities. 

(End of clause) 
  
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
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  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region II.  Working conditions shall be considered 
to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply. For 
retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.232-5002 CONTINUING CONTRACTS (ALTERNATE) (MAR 1995)--EFARS 
  (a) Funds are not available at the inception of this contract to cover 
the entire contract price.  The sum of  $26,000.00 has been reserved for this 
contract and is available for payment to the contractor during the current 
fiscal year.  It is expected that Congress will make appropriations for future 
fiscal years from which additional funds, together with funds provided by one 
or more non-federal project sponsors will be reserved for this contract.  The 
liability of the United States for payments beyond the funds reserved for this 
contract is contingent on the reservation of 
additional funds. 
  (b) Failure to make payments in excess of the amount currently reserved, or 
that may be reserved form time to time, shall not be considered a breach of 
this contract, and shall not entitle the contractor to a price adjustment 
under the terms of this contract except as specifically provided in paragraphs 
(e) and (h) below. 
  (c) The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose.  The 
contracting officer will promptly notify the contractor of any additional 
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funds reserved for the contract by issuing an administrative modification to 
the contract. 
  (d) If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the contractor shall give written 
notice to the contracting officer of the estimated date of exhaustion and the 
amount of additional funds which will be needed to meet payments due or to 
become due under this contract during that fiscal year. This notice shall be 
given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion. 
  (e) No payments will be make after exhaustion of funds except to the extent 
that additional funds are reserved for the contract.  If and when sufficient 
additional funds are reserved, the contractor shall be entitled to simple 
interest on any payment that the contracting officer determines was actually 
earned under the terms of this contract and would have been made except for 
exhaustion of funds.  Interest shall be computed from the time such payment 
would otherwise have been made until actually or constructively made, and 
shall be at the rate established by the Secretary of the Treasury pursuant to 
Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in 
such payment. 
  (f) Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the contractor to any price adjustment under a 
"Suspension of Work" or similar clause or in any other manner under this 
contract. 
  (g) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work arising 
from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
  (h) If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments other vise due, the 
contractor, by written notice delivered to the contracting officer at any time 
before such additional funds are reserved, may elect to treat his right to 
proceed with the work as having been terminated.  Such a 
termination shall be at no cost to the Government, except that, to the extent 
that additional funds to make payment therefore are allocated to this 
contract, it may be treated as a termination for the convenience of the 
Government. 
  (i) If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or to 
become due the contractor because of work performed and to be performed under 
this contract during the fiscal year, the Government reserves the right, after 
notice to the contractor, to reduce said reservation by the amount of such 
excess. 
  (j) The term "Reservation" means monies that have been set aside and made available for payments under this 
contract. 
 

(End of clause) 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
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United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary 
to determine the amount of progress payments.  The Contractor shall retain copies of all such material furnished to 
the Contracting Officer. 
 
(End of clause) 
 
 
 
 
52.236-5000 PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION (MAR 1995)--
EFARS 
    Should this contract be terminated as provided in clause 52.232-5001 
because of the failure of Congress to provide additional funds for its 
completion, the contractor may be permitted to remove plant and material on 
which payments for preparatory work have been made, subject to an equitable 
deduction from the amounts due the contractor to reimburse the United States 
for the unabsorbed value of such plant and material. 

(End of clause) 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
    Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a terminations settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
(1)Actual costs for each piece of equipment, or groups of similar serial or 

series 
equipment, need not be available in the contractor's accounting records to 
determine total actual equipment costs.    
(2)If equipment costs have been allocated to a contract using predetermined 

rates , those charges will be adjusted to actual costs. 
  (3) Recorded job costs adjusted for unallowable expenses will be used to 
determine equipment operating expenses. 
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  (4) Ownership costs (depreciation) will be determined using the contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an 
indirect expense and unless the contractor charges these costs directly to 
contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
(2) Compare all drawings and verify the figures before laying out the work; 
(3) Promptly notify the Contracting Officer of any discrepancies; 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title                                                                                      Drawing No.     
 
Saginaw River & Bay, MI                                                                     1 
FY05 Maintenance Dredging 
General Plan, Notes, Legend , Location and Vicinity Maps, 
Drawing Index 
 
Saginaw River & Bay, MI                                                                     2 
FY05 Maintenance Dredging 
Confined Disposal Area 
 
Saginaw River & Bay, MI                                                                     3 
FY05 Maintenance Dredging 
Confined Disposal Area – Sections 
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Saginaw River & Bay, MI                                                                     4 
FY05 Maintenance Dredging – River 
Dredge Plan Area II C.S. 118+00R  to C.S. 140+00R 
 
Saginaw River & Bay, MI                                                                     5 
FY05 Maintenance Dredging – Bay 
Dredge Plan  Area I C.S. 0+00 to C.S. 27+00B 
 
Saginaw River & Bay, MI                                                                     6 
FY05 Maintenance Dredging – Bay 
Dredge Plan Area I C.S. 27+00B to C.S. 99+00B  
 
                                                                                   
Saginaw River  & Bay, MI                                                                    7 
FY05 Maintenance Dredging – Bay 
Dredge Plan Area I – C.S. 99+00B to C.S. 130+00B        
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty  (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) ALTERNATE III (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
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(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
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(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street 
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which 
shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in subcontracts that are for a 
type of supplies described in paragraph (b)(2) of this clause. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
WEATHER DELAYS 

252.247-7023 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5) 
 

52 This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).”  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 

52.236 The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project location during 
any given month. 

52.237 The unusually severe weather must actually cause a delay to the completion of the project.  The 
delay must be beyond the control and without the fault of or negligence of the contractor. 

 
53 The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 

Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 

 
                              MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                      WORK DAYS BASED ON 7-DAY WORK WEEK 
                                    JAN           FEB           MAR         APR                    MAY        JUN 
                                                                                       (1-15)(16-30) 
                                     31               28               31           15       5                   4               3 
 
        
                                     JUL          AUG           SEP           OCT         NOV        DEC 
                                       2                2                 4                4                8             31 
 

54 Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract,  the Contractor will 
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of the 
contractor’s scheduled workday.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).” 

 
 
 
SAFETY AND HEALTH 
HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design standards of the occupational 
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 1926, or EM 385-1-1 03 
NOV 03, U.S. Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be 
incorporated into all Engineering, Design and Analysis furnished, pursuant to this contract.  Any problem in 
incorporating these standards due to conflicts with other technical criteria will be promptly submitted to the 
Contracting Officer for decision.   
Contractor shall abide by the Safety Requirements specified EM 385-1-1. 
 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1 03 November 
2003:   
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This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s).  EM 385-1-1 
and its changes are available at http://www.hq.usace.army  (at the HQ Homepage select Safety and Occupational 
Health).  The contractor shall be responsible for complying with the current edition and all changes posted on the 
web as of the effective date of this solicitation. 
 
Contract Clause for Dredging and Dredge Related Marine Work 
 
“The Contractor shall with the provisions of EM385-1-1.  If the Contractor is currently accepted participant in the 
Dredging Contractors of America (DCA/United States Army Corps of Engineers (USACE) Dredging Safety 
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid 
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required 
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP). 
 

253 make available for review, upon request, the Contractor’s current Safety 
Management System (SMS) documentation. 

254 submit to the Contracting Officer the current valid Company Certificate of  
Compliance for its SMS, 

255 submit the current dredge(s) Certificate of Compliance based on third  
party audit, and 

256 submit for review and acceptance, site-specific addends to the SMS as  
specified in the solicitation. 

 
 
(End) 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31230000 082427           25202J61CK057420        NA    96203  
AMOUNT:  $26,000.00  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within thirty (30) days.  Delivery of added items shall continue at the same rate that like items 
are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the U.S. Army Corps of Engineers, Contracting 
Division, 477 Michigan Ave., Detroit, MI  48226  Security Officer within three (3) working days after award of any 
contract or task order, and shall be submitted prior to the individual being permitted access to an AIS.   Contractors 
that have a commercial or government entity (CAGE) Code and Facility Security Clearance through the Defense 
Security Service shall process the NACs and forward visit requests/results of NAC to the U.S. Army Corps of 
Engineers, Contracting Division, 477 Michigan Ave., Detroit, MI  48226 Security Officer.   For those contractors that 
do not have a CAGE Code or Facility Security Clearance, the U.S. Army Corps of Engineers, Contracting Division, 
477 Michigan Ave., Detroit, MI  48226 Security Office will process the investigation in coordination with the 
Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 


